STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 32

NUMBER OF BI DDERS 14
PROGRAM ELEMENTS

Bl D RANK

01/ 08/ 03
04-1S7104
04-CC-80-5.7

Bl D

SUMMARY

I N CONTRA COSTA COUNTY | N RI CHVOND
AT 0.5 KM SOQUTH OF HI LLTOP DRI VE
OVERCRGSSI NG

REPAI R STORM DAMAGE

230, 000. 00 AMOUNT UNDER

FUND TOTAL HA23 270, 000
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D
164, 461. 00 11
191, 334. 95 2
215, 530. 00 6
229, 045. 00 3
229, 965. 00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

65, 539. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PACE 1

01/09/ 03
CONTRACT CODE 'E '
28 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
45

PERCENT UNDER EST 28. 50

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

MAGG CRA AND GHI LOTTI I NC

555 DUBA S ST
SAN RAFAEL CA 94901

HS RINC

3150 ALMADEN EXPWY STE 250
SAN JOSE CA 95118-1250

YERBA BUENA ENG NEERI NG AND
CONSTRUCTI ON | NC

1485 BAYSHORE BLVD STE 256
SAN FRANCI SCO CA 94124
CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

KRI STI N CONSTRUCTI ON

1781 AUTUWN MEADOWS
SUISUN CI TY CA 94585

FAX

FAX

FAX

FAX

FAX

415 459- 8640
00226767
415 459- 2065

408 978- 6300
00574623
408 978-1900

415 467-2339
00659757
415 467-9441

530 223-6593
00525424
530 223-0128

775 690-5267
00646835
707 864-6715

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



04-1S7104
04- CC-80-5
01/ 08/ 03

10

11

12

13

232, 020.

236, 399.

236, 400.

240, 299.

247, 056.

253, 948.

279, 757.

295, 330.

00

50

25

00

00

60

25

25

10

13

14

12

Cl MARRON CONSTRUCTI ON

460 N YOSEM TE AVE
OAKDALE CA 95361

W R FORDE ASSCCI ATES

984 HENSLEY STREET
RI CHMOND CA 94801

GH LOTTI BROS | NC

525 JACOBY STREET
SAN RAFAEL CA 94901

ON GRADE CONTRACTI NG

17255 JENI COURT
JAMESTOMN CA 95327

GH LOTTI CONSTRUCTI ON  COVPANY
I NC

246 GHI LOTTI AVENUE

SANTA ROSA CA 95407

S| TEWORKS CONSTRUCTI ON | NC

P O BOX 1324
LAFAYETTE CA 94549

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955-6004

BAY CI TI ES PAVI NG AND GRADI NG
I NC

P O BOX 6227

CONCORD CA  94524- 6227

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

209 848-1655
00706382
209 848-1656

510 215-9338
00814744
510 215-9867

415 454-7011
00132128
415 454-8376

209 984-4800
00595068
209 984-4700

707 585-1221
00644515
707 585-1601

925 284-1437
00610597
925 256- 8357

707 763-2891
00357560
707 765-6417

925 687- 6666
00238650
925 687-2122

Bl D245
PAGE 2
01/ 09/ 03
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED



04-1S710
04- CC- 80
01/ 08/ 03

4
-5

14

458, 924. 50

5

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

Bl D245
PACE 3
01/ 09/ 03

707 258-6261 SB PREF CLAI MED
00676166
FAX 707 258-1240 BID IS OVER SBP
PREFERENCE LIM TS



04-1S7104 Bl D245

04- CC-80-5 PAGE 4
01/ 08/ 03 01/ 09/ 03
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 A C CURBS I NC ASPHALT CONCRETE DI KE
FAI RFI ELD CA

MBI VETAL BEAM GUARD RAI L
LI VERMORE CA

METAMORPHCSI S ERCSI ON CONTRCL ERCSI ON CONTROL
NAPA CA



04-1S7104 Bl D245

04- CC-80-5 PAGE 5

01/ 08/ 03 01/ 09/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 E R C CONTRACTI NG I NC ERCSI ON CONTROL
301 KING RD

ROSEVI LLE CA 95678

THOVAS AND PRATT WATER POLLUTI ON CONTROL PLAND AND LEAD COWVPLI ANCE PLAN
1564 A FI TZGERALD DR
PINOLE CA 94564

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C CURBS ASPHALT CONCRETE DI KE
BENI Cl A CA
GORDAN N BALL | NC GRADI NG AND RI P RAP ( PARTI AL)
ALAMO CA
LAWRENCE CONSTRUCTI ON ERCSI ON CONTROL
PO NT RI CHMOND CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 E R C CONTRACTI NG ERCSI ON CONTRCL

ROSEVI LLE CA



04-1S7104 Bl D245

04- CC-80-5 PAGE 6

01/ 08/ 03 01/ 09/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL FENCE VETAL BEAM GUARD RAI L
148 OTTO Cl RCLE
SACRAMENTO CA 95822

VEGA GARDENS ERCSI ON CONTROL

2105 PROVONADE LN
MODESTO CA 95351

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 M BUMGARNER | NC VETAL BEAM GUARD RAI L
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

METAMORPHCSI S ERCSI ON CONTRCL | NC ERCSI ON CONTROL
1060 C KAI SER ROAD
NAPA CA 94558

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 DAVID L NI EMAN EXCAVATI ON ( PARTI AL)
VALLEJO CA
METAMORPHOSI S EROCSI ON CONTROL ERCSI ON CONTRCL

NAPA CA



04-1S7104
04- CC-80-5
01/ 08/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 7

01/ 09/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C CURBS
FAI RFI ELD CA

ENVI RONMVENTAL CONSULTI NG
SANTA RCSA CA

M BUMGARNER
LI VERMORE CA

METAMORPHOSI S EROCSI ON CONTROL
NAPA CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

HAZARDOUS MATERI ALS

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL FENCE
SACRAMENTO CA

METAMORPHOSI S EROCSI ON CONTROL
NAPA CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

ERCSI ON CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

A C CURBS
FAI RFI ELD CA

MBI
LI VERMORE CA

METAMORPHCSI S ERCSI ON CONTRCL
NAPA CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

HYDRO AND MULCH



04-1S7104 Bl D245

04- CC-80-5 PAGE 8

01/ 08/ 03 01/ 09/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

14 CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
148 OTTO Cl RCLE
SACRAMENTO CA 95822

GLOBAL ENVI RONMENTAL NETWORK | NC LEAD COVPLI ANCE PLAN, STORM WATER POLLUTI ON CONTROL PLAN
P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068

GLOBAL ENVI RONMENTAL NETWORK | NC TRAFFI C CONTROL SI GNS

P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068

SUPERI OR HYDROSEEDI NG | NC ERCSI ON CONTRCL AND RELATED
250 WRI VERSI DE DR
WATSONVI LLE CA 95076

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 A C CURBS ASPHALT CONCRETE DI KE
FAI RFI ELD CA
CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L
SACRAMENTO CA
MAHERCO SACKED CONCTRET SLOPE PROTECTI ON ( PORTI ON)
VALLEJO CA
METAMORPHOSI S EROSI ON CONTROL ERCSI ON CONTRCL
NAPA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA



04-1S7104
04- CC-80-5
01/ 08/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 9
01/ 09/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12 MAHERCO
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

SACKED CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MBI
LI VERMORE CA 94550

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA 95246

VETAL BEAM GUARD RAI L

ERCSI ON CONTROL

TRAFFI C CONTROL ( PARTI AL)



04-1S7104 Bl D245

04- CC-80-5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
01/ 08/ 03 01/ 09/ 03
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 600. 00* 600. 00

PROGRAM

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 200. 00* 1, 200. 00

3 074029 TEMPORARY SI LT FENCE M 20 18. 00 360. 00

4 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 700. 00* 700. 00

5 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 2, 200. 00* 2,200. 00

6 129000 TEMPORARY RAI LI NG ( TYPE K) M 120 44. 00 5, 280. 00

7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 2 20. 00 40. 00

8 150771 REMOVE ASPHALT CONCRETE DI KE M 50 5.00 250. 00

9 150823 REMOVE DOWNDRAI N M 5 154. 00 770. 00
10 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 55 18. 00 990. 00
11 192001 STRUCTURE EXCAVATI ON VB 330 39. 00 12, 870. 00
12 030463 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 300. 00~ 1, 300. 00

(AERI ALLY DEPCSI TED LEAD)

13 030464 ERCSI ON CONTRCL ( NETTI NG MR 320 9.15 2,928.00
14 203014 FI BER ( EROSI ON CONTRCL) KG 25 2.00 50. 00
15 203021 FI BER ROLLS M 55 10. 00 550. 00
16 203024 COVPOST ( ERCSI ON CONTRQL) KG 70 2.00 140. 00
17 203040 SEED ( EROSI ON CONTRQOL) KG 9 134.00 1, 206. 00
18 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 6 5.50 33.00
19 390101 ASPHALT CONCRETE TONN 2 160. 00 320. 00
20 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 50 33. 00 1, 650. 00
21 030465 80 MM PLASTI C Pl PE ( SUBGRADE DRAI N) M 30 41. 00 1, 230. 00
22 690158 300 MM CORRUGATED STEEL PI PE DOWNDRAI N M 5 85. 00 425. 00
23 692383 300 MM ANCHOR ASSEMBLY EA 1 676. 00 676. 00
24 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) VB 80 170. 00 13, 600. 00
25 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 60 195. 00 11, 700. 00
26 725001 SACKED CONCRETE SLOPE PROTECTI ON VB 220 443. 00 97, 460. 00
27 729010 ROCK SLOPE PROTECTI ON FABRI C MR 75 1.00 75. 00
28 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 58 101. 00 5, 858. 00

TOTAL 164, 461. 00



| TEM

NNONRNNNNNONNNRRRRRRRRE R
O~NOURWNRFROOONOUIRWNROOONDUTAWNEF

_|
9

04-1S7104
04- CC-80-5
01/ 08/ 03

890.

155.
325.
155.
134.
458.

11.
150.

191, 334. 95

SUMMARY

OF

REMA/

215, 530. 00

NI NG B

| DDERS
FOURTH
AMOUNT
500. 00* 2500
500. 00* 2500
125. 00 2500
000. 00* 2000
000. 00* 32000
160. 00 19200
100. 00 200
20. 00 1000
300. 00 1500
25.00 1375
120. 00 39600
500. 00* 3500
8. 00 2560
20. 00 500
18. 00 990
6. 00 420
100. 00 900
75. 00 450
500. 00 1000
80. 00 4000
50. 00 1500
100. 00 500
500. 00 500
150. 00 12000
150. 00 9000
365. 00 80300
10. 00 750
100. 00 5800
229, 045. 00

Bl D245
PAGE 11
01/ 09/ 03
FI FTH
Bl D AMOUNT
4, 000. 00* 4000.
2, 000. 00* 2000.
10. 00 200.
4,000. 00* 4000.
6, 000. 00* 6000.
60. 00 7200.
100. 00 200.
10. 00 500.
10. 00 50.
30. 00 1650.
50. 00 16500
1, 000. 00~ 1000.
10. 00 3200.
3. 00 75.
20. 00 1100.
2.00 140.
130. 00 1170.
15. 00 90.
100. 00 200.
40. 00 2000
50. 00 1500
100. 00 500
300. 00 300
300. 00 24000
260. 00 15600.
600. 00 132000.
2.00 150.
80. 00 4640.
229, 965. 00



| TEM

NNONRNNNNNONNNRRRRRRRRE R
O~NOURWNRFROOONOUIRWNROOONDUTAWNEF

_|
g

04-1S7104
04- CC-80-5
01/ 08/ 03

133540. 00
750. 00
6380. 00

232, 020. 00

SUMMAR

Y

OF

.00

REMA

236, 399. 50

NI NG BI DDERS

El GHTH
Bl D AMOUNT

1, 600. 00* 1600.
6, 000. 00* 6000.
28. 00 560.
5, 000. 00~ 5000.
5,912. 00* 5912.
90. 00 10800.
350. 00 700.
25.00 1250.
80. 00 400.
25.00 1375.
150. 00 49500.
13, 000. 00* 13000.
13. 00 4160.
1.80 45.
9. 45 519.
1.95 136.
134. 00 1206.
5.50 33.
225.00 450.
50. 00 2500
70. 00 2100
170. 00 850
155. 00 155
215. 00 17200
150. 00 9000
432. 00 95040
14. 00 1050
101. 00 5858
236, 400. 25

Bl D245
PAGE 12
01/ 09/ 03
NI NTH
Bl D AMOUNT
5, 050. 00* 5050.
16, 000. 00* 16000.
38. 00 760.
560. 00* 560.
15, 380. 00* 15380.
82. 00 9840.
631. 00 1262.
25.00 1250.
170. 00 850.
47. 00 25865.
97. 00 32010.
6, 000. 00* 6000.
9. 20 2944,
1.80 45.
9.50 522.
2.00 140.
142. 50 1282.
5.50 33.
101. 00 202.
50. 50 2525
116. 00 3480
354. 00 1770
380. 00 380
169. 00 13520
177.00 10620.
469. 00 103180.
30. 00 2250.
101. 00 5858.
240, 299. 00



| TEM

NNONRNNNNNONNNRRRRRRRRE R
O~NOURWNRFROOONOUIRWNROOONDUTAWNEF

_|
9

04-1S7104
04- CC-80-5
01/ 08/ 03

247, 056. 00

SUMMARY OF REMA
ELEVENTH
Bl D AMOUNT

2,698. 50* 2698.
15, 420. 00* 15420.
28. 27 565.

1, 015. 15~ 1015.
8, 095. 50* 8095.
48. 58 5829.
449,75 899.
10. 28 514.
102. 80 514.
9.35 514.

83. 52 27561.
4,497. 50* 4497.
8.10 2592.
3.08 77.
32.91 1810.

33. 20 2324.
167. 05 1503.
6.43 38.
1,477.75 2955.
38. 55 1927
17.13 513
205. 60 1028
514. 00 514
281. 20 22496.
218. 94 13136.
578. 50 127270.
5.48 411.
124.59 7226.
253, 948. 60

NI NG BI DDERS

TWELFTH
Bl D AMOUNT

650. 00* 650
4,700. 00* 4700
13. 00 260
1, 500. 00~ 1500
28, 365. 00* 28365
90. 00 10800
225.00 450
12. 00 600
105. 00 525
35. 00 1925
135.50 44715
4, 000. 00* 4000
9.15 2928
1.85 46
9. 60 528.
2.00 140.
134. 00 1206.
5.50 33.
54. 00 108.
45. 00 2250
37.00 1110
480. 00 2400
360. 00 360
175. 00 14000
190. 00 11400
630. 00 138600.
4.00 300.
101. 00 5858
279, 757. 25

Bl D245
PAGE 13
01/ 09/ 03
THI RTEENTH
Bl D AMOUNT
1, 575. 00* 1575.
1, 856. 00* 1856.
12. 25 245.
800. 00* 800.
11, 242. 00* 11242.
133. 00 15960.
365. 00 730.
18. 75 937.
15. 00 75.
23.00 1265.
205. 00 67650.
1, 575. 00* 1575.
9. 60 3072.
1.90 47.
9. 90 544,
2.00 140.
140. 00 1260.
36. 00 216.
1.00 2.
33. 00 1650.
5.50 165
98. 75 493
131. 00 131
288. 00 23040
232.00 13920.
622. 00 136840.
50. 00 3750.
106. 00 6148.
295, 330. 25



04-1S7104 Bl D245

04- CC-80-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
01/ 08/ 03 01/ 09/ 03
| TEM FOURTEENTH
Bl D AMOUNT

1 3, 500. 00* 3500. 00
2 100, 000. 00* 100000. 00
3 50. 00 1000. 00
4 1, 250. 00~ 1250. 00
5 150, 000. 00* 150000. 00
6 200. 00 24000. 00
7 500. 00 1000. 00
8 25. 00 1250. 00
9 50. 00 250. 00
10 150. 00 8250. 00
11 69. 95 23083. 50
12 4,500. 00* 4500. 00
13 8. 00 2560. 00
14 5.00 125. 00
15 40. 00 2200. 00
16 3. 00 210. 00
17 150. 00 1350. 00
18 6. 00 36. 00
19 1, 000. 00 2000. 00
20 40. 00 2000. 00
21 250. 00 7500. 00
22 350. 00 1750. 00
23 1, 210. 00 1210. 00
24 250. 00 20000. 00
25 230. 00 13800. 00
26 345. 00 75900. 00
27 20. 00 1500. 00
28 150. 00 8700. 00
TOT 458, 924. 50





